N
I &""‘
M

Maryland |

MARYLAND TRANSIT ADMINISTRATION

MARYLAND DEPARTMENT OF TRANSPORTATION
Martin 0'Malley, Governor e Anthony G. Brown, Lt. Governor
Beverley K. Swaim-Staley, Secretary ® Ralign T. Wells, Administrator

TO: - All Planholders
FROM: Maryland Transit Administration

SUBJECT: Addendum No. 5
Contract No.: T-1337
Ancillary Repairs, Maintenance & Minor Construction — (Bus Maintenance)

DATE: June 24, 2011

Enclosed and effective this date is Addendum No. 5 to the subject Contract. This change delays
the Bid Opening Date of June 27, 2011 to July 15, 2011, 2:00 p.m., Conference Room #742 at
the address below.

A site visit has been scheduled for July 8, 2011, at 10:00 a.m., 1331 Monroe Street. The
contact person for the site visit only will be James Hoover, (410) 454-7032.

A conformed copy of the revised specification sections may be downloaded from the MTA web
site (www.mta.marvland.gov). A list of the changes made to this contract is attached to this
addendum. Also attached are the responses to the contractors’ questions.

The Bidder shall acknowledge receipt of this addendum by completing and returning this form .
with the bid package. All other terms and conditions remain unchanged.

Sincerely,

Vbnwasd

Vanessa Ashe, Procurement Officer
Professional Services & Construction/Installation Section

Acknowledgement of receipt of ADDENDUM # 5 to Solicitation #T-1337

Vendor Name:

Authorized Representative’s Signature : Date

6 Saint Paul Street * Baltimore, Maryland 21202-1614 & TTY 410-539-3497 e Toll Free 1-866-743-3682



ADDENDUM NO: 5
DATE: 06/24/11
CONTRACT NO.: T-1337

The following additions, deletions, and modifications are hereby made a part of the Contract
Documents of Ancillary Repairs, Maintenance & Minor Construction Facilities Maintenance -
Bus, Contract No.: T-1337

Addendum
Item No. Page Modification

I. CONTRACT SPECIFICATIONS

1 NTC Pages 1 Replace in its entirety
thru 7 Revised Section “8. Bid Bond” and Section “10. Payment
& Performance Bonds:
2 Bid Form Replace in its entirety
Pages 1 thru 7 Revised “Bid Opening” date to July 15, 2011
Corrected page numbering
3 Summary of Replace in its entirety
Work, Revised the complete section
Section 01000

Enclosures
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STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYLAND TRANSIT ADMINISTRATION
NOTICE TO CONTRACTORS

ANCILLARY REPAIRS, MAINTENANCE & MINOR
CONSTRUCTION FACILITIES MAINTENANCE - BUS
CONTRACT NO.: T-1337 DATE: 04/13/2011

1. DESCRIPTION OF WORK

The work performed under this Contract includes the furnishing of services
necessary for the accomplishment of miscellaneous minor construction,
repair, and maintenance work as well as implement minor equipment,
maintenance and system improvements and installations at the
Administration’s Bus Facilities located in various Maryland Counties and
Baltimore City. Work will include but not limited to minor construction
consisting of structural, civil, architectural, mechanical, heating ventilation
and cooling (HVAC) and electrical work.

2. PRE-BID MEETING

A Pre-Bid meeting for the purpose of explaining the Project will be held on

May 9, 2011 at 10:30 a.m., local time at the Administration Headquarters, 6 St.
Paul St. 7" Floor Conference Rooms 731 — 732, Baltimore, Maryland 21202-
1614.

It is strongly suggested that the person(s) responsible for the preparation of bid
documents for bidders attend the Pre-Bid Meeting and the site visit.
INSTRUCTIONS CRITICAL TO THE PREPARATION OF THE CONTRACT
DOCUMENTS WILL BE PRESENTED AT THE PRE-BID MEETING.

3. DEADLINE FOR QUESTIONS

Questions regarding the work should be directed in writing to Ms. Vanessa Ashe
at the Administration Offices or via Internet address vashe@mta.maryland.gov .
No facsimile messages will be accepted unless accompanied by telephone
notification at (410) 767-3353. Our fax number is (410) 333-4810. Questions
directed to this office must be received no later than _May 23, 2011 at the close

of the business day. No interpretations other than written shall be binding on the
Administration.

4. BID DUE DATE & TIME

Sealed Bids addressed to the Maryland Transit Administration, Procurement
Division, 6 St. Paul Street, Baltimore, Maryland 21202-1614, and marked "Bid
for Contract No. _T-1337 Ancillary Repairs, Maintenance & Minor Construction
Facilities Maintenance — BUS ", will be received at the above address until but
not after 2:00 P.M. local time, July 15. 2011. At that time, the Bids will be
publicly opened and read aloud in Conference Room #742 at the same address.
Contract No.: T-1337 ADDENDUM #5 NTC 1 of7




Any bids received after the date and time specified shall not be considered.

5. ELECTRONIC VERSION OF BID DOCUMENTS

The bid documents will be available by electronic means. The Bidder
acknowledges and accepts full responsibility to ensure no changes are made to
the bid documents. In the event of a conflict between the version of the bid
documents in the bidder’s possession and the version maintained by the
Procurement Officer, the version maintained by the Procurement Officer shall
govern.

6. AVAILABILITY OF DOCUMENTS

Specifications may be downloaded from the MTA website located at
www.mta.maryland.gov Bidders will be required to login the first time
specifications are downloaded. Bidders must supply accurate information in order
to receive notice of all subsequent addenda.

When logging onto the MTA website, click on “Business”, then
“Procurements”. All projects currently advertised will be listed. You may
then choose to download the specifications.

7. ADDENDA
Addenda may be downloaded from the MTA website when available at

www.mta.maryland.gov. Bidders are required to acknowledge all addenda by
signing a copy of each addendum cover letter and include in their bid package.

Although the MTA endeavors to send out all addenda to this solicitation in a
timely manner, it is the responsibility of the contractors to make sure they
received all appropriate documents prior to the bid due date.

8. BID BOND

Each bid exceeding $100,000 must be accompanied by a Bid Bond on a form
furnished by the Administration in the amount of five percent (5%) of the
Bid Price. Bid security may be in the form of: (1) a bond executed by a surety
company authorized to do business in the State; (2) a bond executed by an
individual surety that meets certain criteria; (3) cash; (4) another form of
security required by State or federal law; or (5) another form of security
satisfactory to the unit awarding the contract. Sections 13-207, 13-216, 17-
104 of the State Finance and Procurement Article, Annotated Code of
Maryland.
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9.

10.

11.

ELECTRONIC FUNDS TRANSFER

On every solicitation for a contract expected to exceed $200,000, the bidder will
be required to accept payments by electronic funds transfer (EFT) unless the State
Comptroller’s Office grants an exemption.

PAYMENT & PERFORMANCE BONDS

A performance and payment bond is required for all construction contracts
in excess of $100,606. This contract is a task order comtract and the
performance bond must be equal to 100% of the bid price on each individual
task. When submitting a bid for the sample task in response to this IFB, all
bidders must submit with their bid evidence of a performance bond in an
amount sufficient to cover the bid for the sample task. Throughout the term
of the Contract, as Contractors are bidding on new task oxrders, Contractors
will be required to provide evidence of a performance bond in an amount
sufficient to cover their bid for any subsequent task erder.

The payment bond shall be in an amount equal to fifty percent (50%) of the
bid price on each individual task awarded. This applies to both the sample
task as well as any subsequent task orders.

Payment, and performance security may be in the form of: (1) a bond
executed by a surety company authorized to do business in the State; (2) a
bond executed by an individual surety that meets certain criteria; (3) cash;
(4) another form of security required by State or federal law; or (5) another
form of security satisfactory to the unit awarding the contract. Sections 13-
207, 13-216, 17-104 of the State Finance and Procurement Article, Annotated
Code of Maryland.

AWARD(S)

MTA intends to award multiple contracts (up to four contracts) from this
solicitation to responsible Bidders with the lowest responsive bids based on the
cost of the sample task provided in this solicitation. The contractor submitting the
lowest bid will be awarded that task. The lowest bid amount for the sample task
does not represent the actual amount for which the contract will be awarded. The
prospective responsible low bidder will be advised of the actual “not to exceed”
contract amount prior to contract execution and will be awarded that contract
amount. Based on the current program, the MTA has budgeted approximately

$ 8.000,000.00 for this solicitation and anticipates multiple awards from this IFB.

The MTA does not imply or guarantee that the Contractor will receive either the
"Grand Total", price bid, or the "Amount Budgeted" during the life of this Contract.
The Contractor will only be compensated for the actual work, satisfactorily
completed and accepted, on a Task-by-Task and Item by Item basis, as required by
the MTA and in accordance with the Standard Provisions and Technical Provisions
of this Contract.
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12.

13.
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eMARYLAND MARKETPLACE REGULATIONS

Use of “e-Maryland Marketplace”

“e-Maryland Marketplace” is an electronic commerce system administered by
the Maryland Department of General Services.

This means that all such information is immediately available to subscribers to
e-Maryland Marketplace. Because of the instant access afforded by e-
Maryland Marketplace, it is recommended that all Bidders interested in doing
business with Maryland State agencies subscribe to e-Maryland Marketplace.

DISADVANTAGED BUSINESS ENTERPRISES PROGRAM

A. DISADVANTAGED BUSINESS ENTERPRISES ARE ENCOURAGED

TO RESPOND TO THIS SOLICITATION NOTICE.

B. The Maryland Transit Administration hereby notifies all bidders that, in
regard to any Contract entered into pursuant to this advertisement,
Disadvantaged Business Enterprises will be afforded full opportunity to
submit Bids in response to this Notice, and will not be subjected to
discrimination on the basis of political or religious opinion or affiliation, race

color, creed, sex, age or national origin in consideration for an award.

C. It is the goal of the Administration that Disadvantaged Business Enterprises
participate in all Contracts. Each Contract will contain goals for
Disadvantaged Business Enterprise participation on a contract-to-contract
basis. A subcontracting goal of thirty percent (30 %) has been established for
this procurement. All bidders must submit with their bid a fully executed
copy of the Certified DBE Utilization and Fair Solicitation Affidavit
(MDOT DBE Form A) and DBE Participation Schedule (MDOT DBE
Form B). If the bidder or offeror fails to submit these completed forms
with the bid or offer as required, the procurement officer shall deem the
bid non-responsive or shall determine that the offer is not reasonably
susceptible of being selected for award. ALL DBE FIRMS MUST BE
CERTIFIED BY THE MARYLAND DEPARTMENT OF
TRANSPORTATION. NO OTHER CERTIFICATIONS WILL BE

ACCEPTED.

D. A contractor may count toward its DBE goal sixty percent (60) % of its
expenditures for materials and supplies required under the contract and

obtained from a DBE regular dealer, and 100 percent of such expenditures to

a DBE manufacturer. The DBE credited supplies may not exceed sixty
percent (60%) of the entire contract goal.



New versions of Sections 13-103, 13-104 and 14-303 of the State Finance
and Procurement Article of the Maryland Code, relating to increased
bid/proposal documentation of MBE commitments, are effective as of
October 1, 2004. The Contract under this solicitation will be awarded in
accordance with these new requirements. As a result, new bid/proposal
submission requirements, including certain revised MBE documents, are in
effect for this solicitation. These new requirements are set forth elsewhere in
this solicitation.

As a result of the revisions to Sections 13-103, 13-104 and 14-303, certain
existing portions of the Code of Maryland Regulations (COMAR) relating to
post bid/proposal submission of MBE subcontractors are inconsistent with
the revised statute. To the extent the provisions of COMAR relating to post
bid/proposal identification of MBE subcontractors are inconsistent with the
requirements of this solicitation, the requirements of this solicitation shall
control the award of a Contract. Questions or concemns regarding the DBE
requirements of this solicitation must be raised prior to the opening of bids or
receipt of initial proposals

Effective on October 1, 2009, Minority Business Enterprise (MBE) firms
may elect to be dually certification as woman-owned businesses and as
members of an ethnic or racial category. For purposes of achieving any
gender or ethnic/racial MBE participation subgoals in a particular contract,
an MBE firm that has dual certification may participate in the contract either
as a woman-owned business or as a business owned by a member of a racial
or ethnic minority group, but not both.

WARNING - PLEASE READ:

< A firm must be listed in the MDOT MBE/DBE Directory
with the gender category in order to be used to meet the
gender subgoal.

<@ A firm must be listed in the MDOT MBE/DBE Directory
with an ethnic/racial category in order to be used to meet
the ethnic/racial subgoal.

< A firm must be listed in the MDOT MBE/DBE Directory
with both the gender and ethnic/racial categories in order
for a contractor to have the option of selecting which of
those categories it will use for the firm on a State contract.

@ Contractors should designate whether the MBE firm will
be used as a woman-owned business or as a business
owned by a member of a racial/ethnic group before
calculating the percentage of MBE participation goals and
subgoals they intend to meet.
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14.

15.

16.

17.

18.

Maryland’s MBE/DBE Directory will reflect the dual certification status
beginning October 1, 2009. You can access the MBE/DBE Directory at
http://mbe.mdot.state.md.us. Firms with dual certification will now be listed
as follows:

Example:

ABC Corporation, Inc.

123 Corporate Circle
Hanover, MD 21076
Female/African American
00-000

AFFIRMATIVE ACTION REQUIREMENTS
Bidders on this Work will be required to comply with MTA Affirmative Action
Requirements and all applicable Equal Employment Opportunity Laws and
Regulations.

FEDERAL FUNDING

Any contract resulting from bids submitted is subject to a Financial Assistance
Contract between the Administration and the U.S. Department of Transportation.
Federal funds will be used to finance eighty percent (80) % of the cost of this
contract.

SUSPENSION AND DEBARRMENT CERTIFICATION

All bidders will be required to certify that they are not on the GSA List of Parties
Excluded from Procurement and the List of Contractors Suspended or Debarred
from Contracting with the State of Maryland.

CONTRACTOR’S QUESTIONNAIRE

All Bidders shall complete and submit the Contractor’s Questionnaire Pre-Award
Evaluation Data Form with the bid package.

INSURANCE REQUIREMENTS

The Contractor and subcontractors are responsible for all insurance for the work
on this job, including Worker’s Compensation, General Liability, Excess and/or
Umbrella Liability, Pollution Liability, Products Liability/Completed Operations
and Automobile Liability. Railroad Protective Liability may also be required.

See “Insurance Requirements” in the Table of Contents for levels of coverage.
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19.

20.

21.

22.

HIRING AGREEMENT

By submitting a bid or proposal in response to this solicitation, the bidder/offeror
agrees to execute and comply with the attached Maryland Department of Human
Resources (DHR) Hiring Agreement. The Hiring Agreement provides that the
Contractor and DHR will work cooperatively to promote hiring by the Contractor
of qualified entry level Maryland Temporary Cash Assistance customers to fill
entry level job openings resulting from this procurement, in accordance with
subparagraph 13-224, State Finance and Procurement.

USE OF BIDDER’S OWN FORCES

The bidder with his own forces shall perform not less than twenty-five percent
(25) % of the work at the project site.

BUY AMERICA REQUIREMENTS

This contract is subject to Section 165, “Buy America”, of the Surface
Transportation Assistant Act of 1982, U.S. Public Law 197-424, and regulations
and/or guidance implementing this statutory provision issued by the Urban Mass
Transportation Administration of the U.S. Department of Transportation. The
contract is further subject to the Buy American Steel requirements of Chapter 02
of subtitle 11 of the Code of Maryland Regulations, Title 21, State Procurement
Regulations. -

CANCELLATION OR REJECTION OF BIDS

Notice to Contractors may be canceled in accordance with State Procurement
Regulations.

The Administration reserves the right to reject any and all bids and/or waive
technical defects if, in its judgment, the interests of the Administration so require.
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STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYLAND TRANSIT ADMINISTRATION

BID FORM
FOR
CONTRACT NO.: T-1337

TO: MARYLAND TRANSIT ADMINISTRATION BID OPENING DATE:
ATTN: PROCUREMENT DIVISION July 15, 2011

6 SAINT PAUL STREET, 7" FLOOR BID OPENING TIME:

BALTIMORE, MD 21202-1614 2:00 PM
BID OF:

(Bidder’s Name)
PROJECT DESCRIPTION:

The work performed under this Contract includes the furnishing of services necessary for the
accomplishment of miscellaneous minor construction, repair, and maintenance work as well as
implement minor equipment, maintenance and system improvements and installations at the
Administration’s Bus Facilities located in various Maryland Counties and Baltimore City. Work
will include but not limited to minor construction consisting of structural, civil, architectural,
mechanical, heating ventilation and cooling (HVAC) and electrical work.

1. This bid is hereby submitted to the Maryland Transit Administration (hereinafter
sometimes called the “Administration”) in response to NOTICE TO CONTRACTORS
dated .

2. The UNDERSIGNED has thoroughly examined, acknowledges receipt of, and is
familiar with the Contract Documents as well as the various instructions, information, and

requirements covering the same, all as mentioned herein and in said NOTICE TO
CONTRACTORS.

3. In compliance with said NOTICE TO CONTRACTORS the UNDERSIGNED

hereby proposes to furnish all labor, equipment, and materials and perform all work described
and in strict accordance with the provisions of the Contract Documents for the consideration
of the amounts, lump sum and unit prices listed in the attached Unit Price Schedule, and
agrees that, upon Notice of Award, within one hundred fifty (150) calendar days after the date
of opening of bids, unless mutually extended, he will within ten (10) calendar days after
receipt of the prescribed forms, execute the Contract and furnish a performance bond and
payment bond (if such bonds are required by the Contract Documents) on forms furnished by
the Administration with good and sufficient surety or sureties.

4. The UNDERSIGNED agrees and understands that the time of completion is as

specified in the Special Provisions, unless the completion dates are extended as provided for
in the Contract Documents.
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5. The UNDERSIGNED agrees to pay liquidated damages in the amount specified in
the Special Provisions for each and every calendar day after the completion date that the
work remains incomplete unless an extension is granted as provided for in the Contract
Documents.

6. The UNDERSIGNED hereby certifies that the

(Bidder’s Name) /  /is,/ /isnot (CHECK ONE) included on the GSA
list of Parties Excluded from Procurement. AND

The UNDERSIGNED hereby certifies that the

(Bidder’s Name) /  /is,/ /isnot (CHECK ONE) included on the List of
Contractors Suspended or Debarred from Contracting with the State of Maryland.

7. The UNDERSIGNED, as the Contractor, will perform on the Site, with its own
organization, percent ( %) of the total amount of work to be performed
under this contract.

8. PARENT COMPANY

a, The UNDERSIGNED represents thatit /  /is,/ __ /isnot, (CHECK

ONE) owned or controlled by a parent company. For this purpose a parent company is
defined as one which either owns or controls the activities and basic business policies of
the UNDERSIGNED. To own another company means the parent company must own at
least a majority (more than 50 percent) of the voting rights in that company. To control
another company such ownership is not required; if another company is able to formulate,
determine or veto basic business policy decisions of the bidder, such other company is
considered the parent of the bidder. This control may be exercised through the use of
dominant minority voting rights, use of proxy voting, contractual arrangements, or
otherwise.

b. If UNDERSIGNED is owned or controlled by a parent company, insert in
the space below the name and main office address of the parent company

Name

Address
9. ARREARAGES
By submitting a response to this solicitation, the undersigned shall be deemed to represent
that it is not in arrears in the payment of any obligations due and owing the State of

Maryland, including the payment of taxes and employee benefits, and that it shall not
become so arrears during the term of the contract if selected for contract award.
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10. CERTIFICATION OF NON-MARYLAND CORPORATION (FOREIGN
CORPORATION)

a. A corporation not incorporated in the State of Maryland is considered to
be a foreign corporation and, therefore, is required to be registered with the Maryland
State Department of Assessment and Taxation if awarded this contract.

b. Where a foreign corporation is currently registered with the Department of
Assessments and Taxation, such a bidder shall submit with his bid a copy of the
department's certification of his registration or qualification acknowledgment.

c. If a foreign corporation is not currently registered, such a bidder shall
submit with his bid his certification that, if notified of his apparent award of the contract,
he will register with the Maryland State Department of Assessments and Taxation and
provide a copy of the department's certification of his registration or qualification
acknowledgment along with the executed contract.

11. The Contractor shall, prior to the time of execution of the contract, obtain all
applicable licenses and comply with all applicable laws and regulations in the Annotated
Code of Maryland.

12.  All bidders must submit with their bid the following documents fully executed.

a. A Bid Bond in the Amount of §

Or 5% of the bid price (if applicable).

or
An Individual Surety Bid Bond in the Amount of
$ Or 5% of the bid price (if applicable) and a fully
executed Affidavit of Individual Surety (Attachment A) & Surety Affidavit
(Attachment B).

b. Contractor’s Questionnaire Pre-Award Evaluation Data
c. Bid/Proposal Affidavit.

d. Buy America Certificate(s).

e. Certification Regarding Lobbying.

f. Certified DBE Utilization and Fair Solicitation Affidavit (MDOT DBE -
Form A).

g DBE Participation Schedule (MDOT DBE-Form B).

h. Signed Cover Letter for each Addendum issued by MTA.
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BID FORM

Est. Unit "~ Extended
Item Description Qty | Unit | Price Amount
Sample Task
001 1331 Monroe Street 1| LS N/A |$

BASIS OF AWARD: TOTAL BID FOR SAMPLE TASK ITEM 001 §

(figures)
TOTAL BID IN WORDS:
Est. Unit Extended
Item Description Qty Unit Price Amount
Railroad Protective Liability 1 LS N/A **§
002 Insurance

**This amount will only be added to the base bid of the successful bidder in the event that the bidder is excluded from the wrap-
up insurance program or the program is terminated mid-term.

NOTE: For bidding purposes, the Lump Sum (LS) must include wage rate + fringe benefits + overhead and profit.

Failure to adhere to these conditions may deem the bid to be non-responsive.
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A. CORPORATION BID:

ATTEST:

Secretary

Print Name

B. PARTNERSHIP BID:

Names of each Partner:

Witness:

Contract No.: T-1337

FEIN:

BID FORM

Name of Corporation

State in which Incorporated

Business Address

Telephone

By:

President or Vice President

Print Name

FEIN:

Name of Partnership

Business Address

Telephone

By:

Signature

Print Name

Addendum #5
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C.

D.

INDIVIDUAL BID:

Witness:

Print Name

JOINT VENTURE:

ATTEST:

S.S. No.:

BID FORM

Name

Business Address

Telephone

By:

Signature

Print Name

FEIN:

Name of Corporation

State in which Incorporated

Business Address

Telephone

By:

Secretary

President or Vice President

Print Name

Contract No.: T-1337

Print Name

FEIN:

Name of Corporation

State in which Incorporated

Business Address

Telephone

Addendum #5
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BID FORM

Attest: By:
Secretary President or Vice President
Print Name Print Name

FEIN:

Name of Corporation

State in which Incorporated

Business Address

‘Telephone
Attest: By:
Secretary President or Vice President
Print Name Print Name
A Joint Venture doing business as
* Each member of the Joint Venture must execute the Bid Form. A Corporate

Officer must sign for each member of the joint venture. In the event that a
Corporate Officer (President or Vice President) does not sign the Bid Form,
a Power of Execution or Power of Attorney, must be submitted with the Bid
Forms.
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SUMMARY OF WORK ' 01000

1.01

1.02

SUMMARY OF WORK
SECTION 01000

GENERAL: The work shall be performed in accordance with the following documents:

A.

General Provisions for Construction Contracts, October, 2001, issued by the
State of Maryland Department of Transportation; Supplementary General
Provisions and Special Provisions contained herein, issued by the Maryland
Transit Administration of the State of Maryland, Department of Transportation,
all contained in the Contract Specifications Book.

These Specifications, the Notice to Contractors, and the various forms, exhibits
and appendices, all as contained in the Contract Specifications Book.

~ In the event of any discrepancy between the General Provisions, Supplementary

General Provisions and/or Special Provisions, the following shall prevail:

1. Special Provisions shall prevail over Supplementary General Provisions
and General Provisions. ‘

2. Supplementary General Provisions shall prevail over General Provisions

CONTRACT DESCRIPTION, BASIS OF AWARD, PROSECUTION. AND
LIQUIDATED DAMAGES

A.

Contract Description:

The work to be performed under this contract includes the furnishing of services
necessary for the accomplishment of miscellaneous minor construction, repairs,
and maintenance work for the Administration’s Bus Facilities Maintenance
Facilities located in various Maryland Counties including but not limited to
Baltimore County, Anne Arundel County, Hartford County, Carroll County,
Howard County, and Baltimore City. Work will include but not limited to minor
construction comsisting of structural, civil, architectural, mechanical, painting,
flooring, heating ventilation and cooling (HVAC), plumbing, concrete, and
electrical work. In additional, the contractor may also be responsible for
purchasing and installing shop equipment such as engine dyno, brake dyno, press
break, industrial shear, boilers, air compressor and or generators.

Basis of Award

1. MTA intends to award multiple contracts (up to four contracts) from this
solicitation to the responsible Bidders with the lowest responsive bid
based on the cost of the sample task provided in this solicitation. The
contractor submitting the lowest bid will be awarded that task. The
lowest bid amount for the sample tasks does not represent the actual
amount for which the contract will be awarded. The prospective
responsible low bidder will be advised of the actual “not to exceed”
contract amount prior to contract execution and will be awarded that
contract amount. Based on the current program, the MTA has budgeted

CONTRACT No.: T-1337 Addendum #5 SP-1
[Revised 6-10-11]



approximately Not To Exceed value of $8.000.000.00 for this solicitation
and anticipates multiple awards from this IFB.

2. The MTA does not imply or guarantee that the Contractor will receive
either the "Grand Total", price bid, or the "Amount Budgeted" during the
life of this Contract. The Contractor will only be compensated for the
actual work, satisfactorily completed and accepted, on a Task-by-Task and
Item by Item basis, as required by the MTA and in accordance with the
General Provisions, Supplementary General Provisions and the Special
Provisions of this Contract.

Prosecution:

MTA reserves the right to solicit bids for tasks otherwise referred to as Orders for
Services (OFS) from all successful bidders during the prosecution of the contract
and award the OFS to the most favorable proposal. A separate OFS for each
specific project will be initiated for each task required to be performed under the
contracts. After award, when work is required, the MTA will contact the list of
contractors to solicit a bid for the required task. Each solicitation for a specific
task will have a requirement for DBE participation. Each Contractor solicited
will be required to submit a DBE plan.

Contractors submitting a DBE Plan must adhere to and follow the instructions,
procedures, and forms submission requirements outlined below (items 1-13).

1. MTA reserves the right to solicit bids for tasks otherwise referred to as
Orders for Services(OFS) or task orders from all successful bidders
during the prosecution of the contract and award the OFS to the most
favorable proposal. A separate OFS for each specific project will be
initiated for each task required to be performed under the contracts.
After award, when work is required, the MTA will contact the list of
contractors to request bids for the required task. Each solicitation for
task will have a requirement for DBE participation. Each
Contractor who chooses to bid will be required to submit a DBE plan.

2. Required DBE Forms for the Sample Task: All bidders are required
to submit MDOT/DBE Form A Federally-Funded Contracts (Bids
Only) Certified DBE Utilization and Fair Solicitation Affidavit and
MDOT/DBE Form B Federally-Funded Contracts (Bids Only) DBE
Participation Schedule, with their initial bid in response to this IFB.
Form A commits the Contractor to attempting to achieve the DBE goal
established for this procurement over the term of the Contract. Form B
identifies the specific certified DBE firms who will be relied upon for
subcontractable work for the sample task ONLY. Once Forms A and B
have been reviewed and approved by the MTA Office of Fair Practice
(OFP) for compliance with certification requirements, the contractor will
be notified and the following forms shall be submitted:

a. MDOT/DBE Form C Federally-Funded Contracts (Bids Only)
Outreach Efforts Compliance Statement and

b. MDOT/DBE_Form D Federally-Funded Contracts (Bids Only)
Subcontractor Project Participation Affidavit
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3. Required DBE Forms for the Subsequent OFS: When bidding on
subsequent OFS, Contractors are required to submit MDOT/DBE Form
B, Form C, and Form D with their bid. Tasks will be awarded to the
lowest responsive and respomnsible bidder. Failure to submit all three
DBE forms with each bid for an OFS at the time of bid may result in the
Contractor’s bid being deemed nonresponsive. If a Contractor does not
intend to obtain any DBE participation for a particular task (0% DBE),
the Contractor must submit written correspondence to the issuer of the
request for OFS explaining why 0% achievement is appropriate and
identifying specifically what steps they took to determine that 0% was
appropriate. The Contractor must also submit Forms B, C, and D even if
they intend to bid 0% DBE participation.

4. The initial DBE goal is an overall goal for the entire contract and should
not be construed as the same goal for each OFS; however, Contractors
are responsible for maximizing DBE opportunities for each OFS. A bid
for a task not including DBE Forms B, C, and D will not be

accepted.

5. The apparent low bidders for each task issued must provide a schedule of
values for their lump sum bids. The schedule of values is a breakdown
of the cost of the bid.

6. The time for duration of this Contract will commence on the date of the

Notice to Proceed. The Contractor shall commence work on receipt of
the first OFS and prosecute said work diligently and complete the entire
work specified in each OFS received within the time indicated therein.

7. The Contractor is required to respond to all service calls from authorized
MTA personnel within twenty-four (24) hours.

8. The time for completion in each OFS shall include final clean up. The
duration of this Contract shall be for four (4) years after date of the
Notice to Proceed.

9. Payment for materials purchased under the Contract shall be the sum of
a. Actual cost incurred, i.e., submittal of an approved paid invoice,
plus
b. A single charge, regardless of tier, for material handling not to

exceed ten percent (10%) on each invoice.

10. When the Administration directs that a particular sub-contractor is to be
used, payment shall be based on the sum of:

a. Actual costs incurred, i.e., submittal of an approved detailed
invoice from the particular subcontractor.
b. A single administrative charge, regardless of tier, not to exceed

ten percent (10%) on each invoice.

11. When the Contractor uses a sub-contractor which has not been
specifically directed to be used by the Administration, payment shall be
based on the sum of:
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1.03

1.04

CONTRACT No.: T-1337

12.

13.

a. Actual costs incurred, i.e., submittal of an approved detailed invoice
from the particular subcontractor.

b. A single administrative charge, regardless of tier, not to exceed five
percent (5%) on each invoice.

The Cohtractor shall submit for each OFS, a monthly Progress Payment
Request for the services actually performed during the period according
to the schedule of values identified within the approved OFS.

Verification of Man-Hours, Materials, and Equipment costs.

a. To support payment for the work performed, the Progress Payment
Request submitted therefore shall contain a Certification by the
Contractor that the man-hours, materials and equipment costs
indicated thereon were the actual number of man-hours expended
and material and equipment costs for the specific order for which the
Progress Payment is submitted.

b. Upon the completion of each order, the Engineer shall have the right
to examine the Contractor’s records for the purpose of verifying the
number of direct man-hours, material cost and equipment utilized in
the performance of the work.

c. Any discrepancies found shall be reclaimable pursuant to GP-7.26,
Cost and Price Certifications of the General Provisions.

D. Liquidated Damages:

1.

Liquidated damages shall be assessed against the Contractor for any OFS
the Engineer determines that the work involved is of such a nature that
the Administration would suffer real and substantial damage if the work
were not completed within the stated time frame.

If the Engineer does so determine, he shall complete Part (e) of the OFS,
with liquidated damages specified at a rate not to exceed $200.00 per
calendar day.

If liquidated damages are so specified, and the Contractor fails to
complete the work within the time indicated, then under the provisions of
GP-8.09, Liquidated Damages, of the General Provisions, the Contractor
shall pay to the Administration the sum so specified for each calendar
day of delay in completing the work.

INSURANCE AND INDEMNIFICATION

See Table of Contents for “Insurance Requirements”.

ORDERING

A. Services or supplies to be furnished under this Contract shall be ordered by the
issuance of an OFS by the Engineer or his designated representative. Each OFS
will bear a unique number.

[Revised 6-10-11]

Addendum #5 ' SP-4



B. Each OFS issued is subject to the terms and conditions of this Contract. This
Contract shall control in the event of conflict with any such order.

C. The manner of preparation and execution of the OFS by the Engineer and the
Contractors will be as follows:

1. The Engineer or his designated representative shall complete the OFS
request form.

2. The Engineer or his designated representative will transmit this form to
the Contractors by letter, attaching all pertinent Drawings and
Specifications.

3. The Contractors shall provide a bid with cost and schedule to

include the following:

(a) Complete breakdown of hours by craft.

®) Cost estimate quotations will be obtained from suppliers for all
materials required to complete the ordered work and attached to
the OFS form.

(c) List all equipment required to perform the ordered work and the

applicable rates for that equipment.
(@ Proposed duration and schedule of work in line with any

restrictions regarding work during non-revenue hours or other
restrictions as identified in the OFS.

(e) If the Administration directs that a specific subcontractor be
used, the cost of the subcontract must be included.

()  DBE Plan as required by SP 1.02 (C).

4. The Contractors shall return the signed bid to the Engineer or  his
designated representative within ten (10) working days of receipt.

5. The Engineer or his designated representative will review each
Contractors bid.
6. Once the task is awarded, the Contractor will proceed with the work in

accordance with the approved OFS.

7. Upon completion and final inspection of the work on or before the
predetermined cut-off date, the Contractor will submit an invoice for the
work, not to exceed the total amount of the approved OFS.

8. In the event that the Contractor encounters any conditions and/or
situations which may result in changes to the scope and/or cost of the
OFS, the Contractor will:

(a) Immediately notify the Engineer or his designated representative.
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®) Provide any data or documentation necessary to fully identify the
situation and condition.

(c) Do not proceed with work beyond the scope and do not incur
expenses above the ceiling price. of the approved OFS until
directed to do. so by the Engineer or his designated
representative.

9. If necessary, the OFS will be modified appropriately, or a second order
will be issued.

10. Failure to promptly notify the Engineer or his designated representative
’ of any changed conditions and situations may result in a denial of any
additional cost claimed by the Contractor.

1.05 INSPECTION AND ACCEPTANCE

The place of final inspection and acceptance for the services called for shall be the place
of performance of an OFS. :

1.06 SPECIFICATIONS AND DRAWINGS

Specifications and drawings will be furnished without charge to the Contractor as
required by the issuance of an OFS.

1.07 WORK TO BE PERFORMED BY THE CONTRACTOR

A. The Contractor shall execute on the site, with his own organization, work
equivalent to at least twenty-five percent (25%) of the total amount of the
specific task price. The cost of work performed by skilled and unskilled labor
carried on the Contractor’s own payroll, together with the cost of materials
installed, may be included in the above percentages.

B. If, during the progress of the work, the Contractor requests a reduction in such
percentages; and the Engineer determines that it would be to the Administration’s
advantage, the percentage of the work required to be performed by the Contractor
may be reduced; provided, written approval of such reduction is obtained by the
contractor from the Engineer or his designated representative prior to the
beginning of work of an OFS.

1.08 AUTHORIZED REPRESENTATIVE OF THE ADMINISTRATION

A. The work will be conducted under the general direction of the Engineer. The
Engineer is authorized to undertake the following actions:

1. Inspection of the work for compliance with the Contract.
2. Issuance of orders to stop and/or resume work where such orders are

authorized by the Contract (excluding suspension of work under GP-
8.07, Suspension of Work, of the General Provisions).
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3. Negotiation with the Contractor as to adjustment of OFS price and/or
time and recommendation of acceptance or rejection of negotiation

results.
4. Preparation of the Administration estimate for OFS modifications.
5. Modification of the Contract and Order for Services in accordance with

GP-4.06, Changes, of the General Provisions, in each instance not to
exceed the dollar amount authorized by the Engineer or his designated
representative by separate correspondence, including the preparation of
and furnishing to the Contractor sketches and clarification within the
limitation.

6. Preparation and signing of payment estimates. (In those cases releasing
retained percentage or remitting liquidated damages, the Engineer will
make his recommendations thereon in writing to the Procurement

Officer.)

7. Approval of the Contractor’s shop drawings, working drawings,
materials, equipment and operations and storage areas.

8. Approval of the Contractor’s progress schedule.

9. Approval of Subcontractors and Vendors.

10. Direct and approve the Contractor’s purchase of specialized equipment

necessary for completion of the contractual work.

11. Issue Orders for Service within the limits authorized by the Procurement
Officer.
B. The presence or absence of the Engineer or his inspectors will not relieve the

Contractor from the requirements of the Contract.

C. Upon failure of the Contractor to comply with any of the requirements of the
Contract Drawings, Specifications, or other contract documents, the Engineer
may stop any operation of the Contractor affected by such failure until the failure
is corrected. Time lost during such work stoppage will be regarded as contract
time for which no extension will be granted and no increase in cost to the
Contractor caused by the stoppage shall be subject to claim against the
Administration.

D. The authorized representatives of public and private utilities, and other agencies,
have the right to inspect their facilities, communicating through that Engineer as
follows:

1. Inspection or supervision of work by utility forces and utility’s
Contractors.

2. Inspection of work by Administration Contractors on, or adjacent to,
utility facilities.
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3. Access to the site of construction and the right to inspect all project
works by the US Government.

In the event that the Contractor’s work endangers utility property or facilities, the
utility’s representative shall immediately inform the Engineer of the. impending
hazard. When time does not permit this action, the utility representative is
authorized to stop such work until the Engineer is present, or until safety of the
utility property is ensured. Any such stop order is to be delivered to the
Contractor’s representative in writing (any handwritten note

with date, time and inspector’s signature is acceptable), and the Contractor shall
report in writing and explain the stop order to the Engineer at the earliest
opportunity.

Highway and roadway facilities, which may be affected by the Administration’s
rail facilities construction are considered for the purpose herein as utility
facilities.

1.09 SUBCONTRACTS

A.

The divisions or sections of the specifications are not intended to control the
Contractor in dividing the work among subcontractors, or to limit the work
performed by trade.

The Contractor shall not enter into subcontracts totaling in amount more than the

percentage of the total contract price permissible under the requirements of
Article 1.07 of the Special Provisions, “Work to be performed by the
Contractor”, without written permission from the Engineer.

Before entering into any subcontracts, the Contractor shall submit a written
statement to the Engineer or his designated representative giving the name and
address of the proposed subcontractor, the portion of the work and material
which he is to perform and furnish, and any other information tending to prove
that the proposed subcontractor has the necessary facilities, skill, integrity, past
experience, and financial resources to perform the work in accordance with the
terms and conditions of the Contract.

The Engineer or his designated representative will notify the Contractor, within
ten (10) days, if the proposed subcontractor is qualified. If the determination is
to the contrary; however, the Engineer or his representative will, within ten (10)
days, notify the Contractor who may thereupon submit the name of another
proposed subcontractor, uniess he decides to do the work himself.

The Engineer’s approval of the subcontractor shall not relieve the Contractor of
any of his responsibilities, duties, and liabilities. The Contractor shall be solely
responsible to the Administration for the acts of defaults of his subcontractors
and of such subcontractor’s officers, agents, and employees, each of whom shall
for this purpose, be deemed to be the agent and employees of the Contractor to
the extent of his subcontractor. The Contractor shall be responsible for the
coordination of the work of the trades, subcontractors and material.

No subcontractor shall be permitted to perform work at the site until the
subcontractor is authorized by the Engineer.
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1.10

1.11

1.12

The Contractor shall promptly, upon request, file with the Engineer a conformed
copy of the subcontract, with the price and terms of payment deleted.

The Administration reserves the right to specifically designate specialized
contractors to be utilized in such portions of the contract work that requires a
high degree of specialization. Such areas of specialized work will be determined
by the Administration.

PAYMENTS

A.

This Article augments GP-9.02 and SGP-9.02, Force Account Work of the
General Provisions and Supplementary General Provisions. Progress payment
equal to the value of work performed may be made monthly on estimates
approved by the Engineer as set forth in this Article. Upon payment therefore,
title to the property shall rest in the Administration. The Contractor shall notify
the Administration when all work is complete. Final payment will be made after
final acceptance.

The Contractor shall submit for each OFS, a monthly Progress Payment Request
for the services actually performed during the period.

VERIFICATION OF MAN-HOURS. MATERTALS, AND EQUIPMENT COSTS

A.

To support payment for the work performed, the Progress Payment Request
submitted therefore shall contain a Certification by the Contractor that the man-
hours, materials and equipment costs indicated thereon were the actual number of
man-hours expended and material and equipment costs for the specific order for
which the Progress Payment is submitted.

Upon the completion of each order, the Engineer shall have the right to examine
the Contractor’s records for the purpose of verifying the number of direct man-
hours, material cost and equipment utilized in the performance of the work.

Any discrepancies found shall be reclaimable pursuant to GP-7.26 of the General
Provisions.

LIMITATION OF FUNDS

A.

It is estimated that the total costs to the Administration for the performance of
this Contract will not exceed the Total Estimated Price as set forth in SP
1.02(B)(1) and the Contractor agrees to use his best efforts to perform the work
specified and all obligations under this Contract within the Total Estimated Price.

If at any time the Contractor has reason to believe that the costs which it expects
to incur in the performance of this Contract in the next succeeding thirty (30)
days, when added to all other payments and prices previously accrued, will
exceed eighty-five percent (85%) of the Total Estimated Price as set forth in SP
1.02(B)(1), the Contractor shall notify the Engineer to that effect, giving his
revised estimate of the total price to the Administration for the performance of
this Contract, together with supporting reasons and documentation.
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1.13

1.14

1.15

C. It is estimated that the total cost to the Administration for the performance of
each OFS will not exceed the ceiling price set forth in the OFS Form, and the
Contractor agrees to use his best efforts to perform the work specified in the OFS
and all obligations under this Contract within such ceiling price set forth in the
OFS.

INDEFINITE QUANTITY

A. This is an indefinite quantity Contract for supplies and services for the period
specified. Delivery or performance shall be made only as authorized by orders
issued in accordance with SP 1.04, Ordering.

B. The Contractor shall furnish to the Administration the categories and hours or
labor set forth in each order.

C. Orders issued during the effective period of this Contractor and not completed
within that time shall be completed by the Contractor within the time specified in
the order, and the rights and obligations of the Contractor within the
administration respecting those orders shall be governed by the terms of the
Contract to the same extent as if completed during the effective period of the
Contract.

D. The Administration may issue orders which provide for performance at multiple
destinations.

SPECIAL REQUIREMENTS

A. No change shall be made to the OFS which shall cause an increase in the price or
of the time required for the performance of any part of the work under this
Contract except as made by the Engineer or his designated representative in
writing.

B. The Administration’s personnel, or such other designated persons or entities, will
monitor the work and services furnished hereunder and act as the authorized
representative of the Engineer.

C. For the purpose of the Contract, direct labor rates shall consist of certified payroll

payments plus fringe benefits for one (1) hour of work. Man-hour rates include
job office overhead, small tools, G&A, insurance, supervision, taxes, and profit.

PERIOD OF PERFORMANCE

The Administration will place orders in accordance with Article 1.04, Ordering, for the
services required during the period of the Contract.

1.16 PERFORMANCE & PAYMENT BONDS

A performance and payment bond is required for all construction contracts in excess of
$100,000. This contract is a task order contract and the performance bond must be equal
to 100% of the bid price on each individual task. When submitting a bid for the sample
task in response to this IFB, all bidders must submit with their bid evidence of a
performance bond in an amount sufficient to cover the bid for the sample task.

Throughout the term of the Contract, as Contractors are bidding on new task orders,
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1.17

Contractors will be required to provide evidence of a performance bond in an amount
sufficient to cover their bid for any subsequent task order.

The payment bond shall be in an amount equal to fifty percent (50%) of the bid price on
each individual task awarded. This applies to both the sample task as well as any
subsequent task orders.

CONTRACTOR’S AUTHORIZED REPRESENTATIVE

A.

Before starting work, the Contractor shall designate in writing the name, title,
qualifications, and experience of his proposed representative who, upon approval
by the Procurement Officer, shall have complete authority to represent and act
for the Contractor. The representative shall be authorized to receive and execute
instructions from the Engineer. The Contractor’s representative shall supervise
and direct the construction. Such representative will not be required to be on the
site of work at all times but shall be available when required by either the
Engineer or requirements of the work.

If the performance of the Contractor’s authorized representative is not
satisfactory to the Engineer, he shall be replaced by the Contractor within ten
(10) days following notification.

No separate payment will be made for the Contractor’s authorized representative.
The costs thereof will be covered by inclusion in the unit price schedule for all
trades involved.
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CONSTRUCTION PROCEDURE 01011

1.01

1.02

1.03

SECTION 01011
CONSTRUCTION PROCEDURE

LAYOUT OF WORK:

A

The Engineer will establish reference points to enable the Contractor to proceed
with the work. Promptly notify the Engineer if it is found that any previously
established reference points have been destroyed or displaced.

Lay out the work from base lines and bench marks indicated on the Contract
Drawings and make all measurements in reference thereto. Furnish all stakes,
templates, platforms, equipment, tools, and materials, and labor as may be
required in laying out any part of the work from the base lines and bench marks
established by the Engineer. Perform the work to such lines and grades as are
shown on the Contract Drawings.

It shall be the responsibility of the Contractor to protect all monuments, stakes,
and marks provided by the Engineer. If any such reference points are damaged
by Contractor, they will be replaced by the Engineer at the Contractor’s expense.

DISPOSAL OF MATERIAL OUTSIDE THE WORK SITE:

A.

Unless otherwise specified, make arrangements for disposing of waste and excess
materials outside the work site and pay all costs therefore.

Prior to disposing of material outside the work site, obtain written permission
from the owner on whose property the disposal is to be made. File with the
Engineer said permit, or a certified copy thereof, together with a written release
from the property owner absolving the Administration from any and all
responsibility in connection with the disposal of material on said property.

When material is to be disposed of as provided in Article 1.02.B herein and the
disposal location is visible from an Administration System track or a highway,
dispose of the material in a neat and uniform manner to the satisfaction of the
Engineer.

WORK BY OTHERS:

A.

During progress of the work under this Contract it may be necessary for other
contractors and persons employed by the Administration to work in or about the
project. The Administration reserves the right to put such other contractors to
work and to afford such access to the site of the work to be performed hereunder
at such time as the Administration deems proper. The Contractor shall not
impede or interfere with the work of such other contractors or persons engaged in
or about the work and shall so arrange and conduct his work at the earliest date
possible. The cooperation of the Contractor with other contractors is mandatory..

The exercise of such reserved right aforesaid by the Administration to permit
other contractors and persons to do work in or about the contract area shall in no
way, nor to any extent, relieve the Contractor from liability for all loss and
damages to the work due to or resulting from his operations.
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1.04

1.05

1.06

The Engineer will decide any disputed questions regarding the performance of
the work, access to and cleaning up of the site and priority of performance
between the various contractors.

The Contractor shall cooperate with all other contractors requiring access to the
work, regarding access to the site, maintenance of security, temporary facilities,
cleaning of the site and like matters requiring common effort.

When transportation services, or any other activities, of the Administration are to
be disrupted, the Contractor shall provide such advance notice as determined by
the Engineer. '

AIR, WATER AND NOISE POLLUTION

A.

The Contractor shall use every effort and every means possible to minimize
noises caused by his operation, which the Engineer may consider objectionable.
The Contractor shall provide working machinery and equipment designed to
operate with the least possible noise, and when gearing is used, such gearing
shall be of a type designed to reduce noise to a minimum. Compressors shall be
equipped with a filter that reduces noise on intake lines. All gas or oil-operated
equipment shall be equipped with silencers or mufflers on exhaust lines.
Wherever practicable, electricity shall be used for power to reduce noise, unless
otherwise stipulated in the specifications.

The Contractor shall conduct his operation in a manner to minimize pollution of
the environment surrounding the area of work by every means possible.

The Contractor shall at all times control the generation of dust by his operations
in the buildings and in other construction and storage area. Control of dust is
mandatory and shall be accomplished by water sprinkling or by other methods
approved by the Engineer.

In achieving the aforementioned air, water and noise pollution goals, the
Contractor shall comply with the Clean Air Act (42 USC 1857), Federal Water
Pollution Control Act (33 USC 1251), Executive Order No. 11738, and
Environmental Protection Agency (EPA) Regulations (40 C.F.R. Part 15) as well
as any other applicable federal, state or other governmental jurisdiction laws or
regulations.

FLAMMABLE MATERIALS

A.

Absolutely no flammable liquids will be permitted in any underground facility
such as tunnels, vent shafts and certain areas of underground (subway) stations.

No gasoline-powered equipment will be permitted in those areas. The Contractor
may use electricity for power when practicable. Diesel-powered equipment will
be permitted in those areas.

PARKING AREAS

Parking facilities for the Contractor’s and his subcontractor’s personnel shall be the
Contractor’s responsibility.
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SUBMITTALS 01300

SECTION 01300
SUBMITTALS

1.01 SHOP DRAWINGS
When required by the type of work prescribed on the OFS, the Contractor shall
submit five (5) copies of shop drawings to the Engineer for approval. These
drawings shall be complete and have sufficient detail to define the work required.
When approved, the Engineer will return three (3) sets of drawings to the
Contractor within ten (10) days.

1.02 SAMPLES

When the work involved in an OFS requires samples, the procedures to be
followed are:

A. Furnish for approval of the Engineer samples required by the pertinent
specifications or requested by the Engineer. Pre-pay all shipping charges
on samples. Materials or equipment for which samples are required shall
not be used in the work until approved in writing by Engineer.

B. Label each sample indicating:

1. Name of Project and Contract Number;
2. Name of Contractor and subcontractor;
3. Material or equipment represented;

4. Source;

5. Name of producer and brand;

6. Specification section;

7. Location in project;

8. OFS Order Number.
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TEMPORARY FACILITIES 01500

1.01

1.02

1.03

1.04

1.05

CONTRACT No.: T-1337

SECTION 01500
TEMPORARY FACILITIES

AVAILABILITY OF UTILITY SERVICES

A.

Utilities shall consist of the electricity, water and sewage required to
perform a specific OFS.

All temporary services shall be furnished, installed, connected and
maintained by the Contractor in a workmanlike manner, satisfactory to
the Engineer and shall be removed by the Contractor in like manner prior
to final acceptance.

The Contractor shall determine the need for temporary utility services
required by him and shall make all the arrangements with Utility
Company and Governmental Agencies to secure such agencies. All costs
incurred shall be reimbursed by the Administration. Where available,
Administration utility services must be utilized.

All work shall comply with the applicable Code, Regulation of Law.

Existing sanitary facilities will be made available for the Contractor’s
use. If such facilities are not available at or near the site of the work, the
Contractor will make other arrangements such as chemical toilets. Costs
incurred thereby will be reimbursed by the Administration. Any
facilities supplied by the Contractor shall comply with the OSHA
provisions.

PROTECTION OF EXISTING FACILITIES

A.

The Contractor shall be responsible for protecting all existing structures
against damage caused by his operation. If at any time, in the opinion of
the Engineer, proper precautions are not being taken to secure this
protection, the Contractor shall install and maintain such additional
protection as may be directed by the Engineer.

MAINTENANCE AND CONTROL OF TRAFFIC

A. Do not allow operations to interfere with vehicular and pedestrian traffic
on the streets or at the sites at any time.

B. Schedule operations such that there will be no interference with Rail
Operations and minimum interference with bus operations.

WORK AND STORAGE AREAS

Minimum spaces will be available for the Contractor. It will be imperative that
the Contractor coordinate with the Engineer prior to commencing his operations.

SAFETY REQUIREMENTS
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The Contractor shall be responsible for ensuring that the most stringent
provisions of statues and regulations of the State of Maryland, or
political subdivision in which the work is being performed pertaining to
the safe performance of the work are observed. Further, that the methods
of performing the work do not involve undue danger to the personnel
employed thereon, the public, and public and private property. Should
charge of violation of any of the above be issued to the Contractor in the
course of the work, a copy of each charge shall be immediately
forwarded to the Engineer.

The Contractor shall assign to the work a Safety Superintendent who has
specialized training and experience in construction safety supervision,
and is acceptable to the Engineer. The Safety Superintendent may be the
project foreman or an employee normally on the site of the work, who
has a Red Cross First Aid Certificate, with the added duty of supervising
the safety of persons on/or about the work site.

1.06 SAFETY

Supervisory personnel, including foremen, who will be working on or near MTA
operational rail facilities on a regular basis shall be required to complete a safety
course prescribed by MTA and the appropriate Railroad where applicable
(CSXT, AMTRAK, WMATA). This course will acquaint them with safeguarding
against hazards associated with an operational electrified railroad. In addition,
the Contractor will be required to hold brief (5-10 minute) “tool box safety
briefings” daily to keep employees aware of their responsibilities to protect
themselves and the system.
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Maryland

MARYLAND TRANSIT ADMINISTRATION }

MARYLAND DEPARTMENT OF TRANSPORTATION
Martin 0'Malley, Governor ® Anthony G. Brown, Lt. Governor
Beverley K. Swaim-Staley, Secretary ® Ralign T. Wells, Administrator

TO: All Planholders’
FROM: Maryland Transit Administration
SUBJECT: Addendum No. 4
Contract No.: T-1337
Ancillary Repairs, Maintenance & Minor Construction — (Bus Maintenance)
DATE:  June8,2011

Enclosed and effective this date is Addendum No. 4 to the subject Contract. This change delays
the Bid Opening Date of Monday, June 13, 2011 to Monday, June 27, 2011 at 2:00 p.m.. at
6 St. Paul Street, Conference Room #742. Baltimore, MD 21202.

A conformed copy of the revised specification may be downloaded from the MTA web site
(www.mta.maryland.gov). A list of the changes made to this contract is attached to this

Addendum.

The Bidder shall acknowledge receipt of this Addendum by completing and returning this form
with the bid package.

All other terms and conditions remain unchanged.

Sincerely,

Vanessa Ashe, Procurement Officer
Professional Services & Construction/Installation Section

Acknowledgement of receipt of ADDENDUM # 4 to Solicitation #T-1337

Vendor Name:

Authorized Representative’s Signature

Date

6 Saint Paul Street e Baltimore, Maryland 21202-1614 e TTY 410-539-3497 e Toll Free 1-866-743-3682



ADDENDUM NO: 4

DATE: 06/08/11

CONTRACT NO.: T-1337

The following additions, deletions, and modifications are hereby made a part of the Contract
Documents of Ancillary Repairs, Maintenance & Minor Construction Facilities Maintenance -
Bus, Contract No.: T-1337

Addendum
Item No. Page Modification

L. CONTRACT SPECIFICATIONS

1 Bid Form Replace pages BF 1 thru BF 3 only — Revised bid
Pages BF1 opening date on page BF 1.
thru BF 3

Enclosures



STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYLAND TRANSIT ADMINISTRATION

BID FORM
FOR
CONTRACT NO.: T-1337

TO: MARYLAND TRANSIT ADMINISTRATION BID OPENING DATE:
ATTN: PROCUREMENT DIVISION June 27, 2011

6 SAINT PAUL STREET, 77 FLOOR BID OPENING TIME:

BALTIMORE, MD 21202-1614 2:00 PM
BID OF:

(Bidder’s Name)
PROJECT DESCRIPTION:

The work performed under this Contract includes the furnishing of services necessary for the
accomplishment of miscellaneous minor construction, repair, and maintenance work as well as
implement minor equipment, maintenance and system improvements and installations at the
Administration’s Bus Facilities located in various Maryland Counties and Baltimore City. Work
will include but not limited to minor construction consisting of structural, civil, architectural,
mechanical, heating ventilation and cooling (HVAC) and electrical work.

1. This bid is hereby submitted to the Maryland Transit Administration (hereinafter
sometimes called the “Administration”) in response to NOTICE TO CONTRACTORS
dated .

2. The UNDERSIGNED has thoroughly examined, acknowledges receipt of, and is
familiar with the Contract Documents as well as the various instructions, information, and

requirements covering the same, all as mentioned herein and in said NOTICE TO
CONTRACTORS.

3. In compliance with said NOTICE TO CONTRACTORS the UNDERSIGNED

hereby proposes to furnish all labor, equipment, and materials and perform all work described
and in strict accordance with the provisions of the Contract Documents for the consideration
of the amounts, lump sum and unit prices listed in the attached Unit Price Schedule, and
agrees that, upon Notice of Award, within one hundred fifty (150) calendar days after the date
of opening of bids, unless mutually extended, he will within ten (10) calendar days after
receipt of the prescribed forms, execute the Contract and furnish a performance bond and
payment bond (if such bonds are required by the Contract Documents) on forms furnished by
the Administration with good and sufficient surety or sureties.

4. The UNDERSIGNED agrees and understands that the time of completion is as

specified in the Special Provisions, unless the completion dates are extended as provided for
in the Contract Documents.
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5. The UNDERSIGNED agrees to pay liquidated damages in the amount specified in
the Special Provisions for each and every calendar day after the completion date that the
work remains incomplete unless an extension is granted as provided for in the Contract
Documents.

6. The UNDERSIGNED hereby certifies that the

(Bidder’s Name) /  /is,/ /isnot (CHECK ONE) included on the GSA
list of Parties Excluded from Procurement. AND

The UNDERSIGNED hereby certifies that the

(Bidder’sName) /  /is,/ /isnot (CHECK ONE) included on the List of
Contractors Suspended or Debarred from Contracting with the State of Maryland.

7. The UNDERSIGNED, as the Contractor, will perform on the Site, with its own
organization, percent ( %) of the total amount of work to be performed
under this contract.

8. PARENT COMPANY

a, The UNDERSIGNED represents thatit / _ /is,/ __ /ismnot, (CHECK

ONE) owned or controlled by a parent company. For this purpose a parent company is
defined as one which either owns or controls the activities and basic business policies of
the UNDERSIGNED. To own another company means the parent company must own at
least a majority (more than 50 percent) of the voting rights in that company. To control
another company such ownership is not required; if another company is able to formulate,
determine or veto basic business policy decisions of the bidder, such other company is
considered the parent of the bidder. This control may be exercised through the use of
dominant minority voting rights, use of proxy voting, contractual arrangements, or
otherwise.

b. If UNDERSIGNED is owned or controlled by a parent company, insert in
the space below the name and main office address of the parent company

Name

Address
9. ARREARAGES
By submitting a response to this solicitation, the undersigned shall be deemed to represent
that it is not in arrears in the payment of any obligations due and owing the State of

Maryland, including the payment of taxes and employee benefits, and that it shall not
become so arrears during the term of the contract if selected for contract award.
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10.  CERTIFICATION OF NON-MARYLAND CORPORATION (FOREIGN
CORPORATION)

a. A corporation not incorporated in the State of Maryland is considered to
be a foreign corporation and, therefore, is required to be registered with the Maryland
State Department of Assessment and Taxation if awarded this contract.

b. Where a foreign corporation is currently registered with the Department of
Assessments and Taxation, such a bidder shall submit with his bid a copy of the
department's certification of his registration or qualification acknowledgment.

C. If a foreign corporation is not currently registered, such a bidder shall
submit with his bid his certification that, if notified of his apparent award of the contract,
he will register with the Maryland State Department of Assessments and Taxation and
provide a copy of the department's certification of his registration or qualification
acknowledgment along with the executed contract.

11. The Contractor shall, prior to the time of execution of the contract, obtain all
applicable licenses and comply with all applicable laws and regulations in the Annotated
Code of Maryland. '

12.  All bidders must submit with their bid the following documents fully executed.

a. A Bid Bond in the Amount of $

Or 5% of the bid price (if applicable).

or
An Individual Surety Bid Bond in the Amount of
$ Or 5% of the bid price (if applicable) and a fully
executed Affidavit of Individual Surety (Attachment A) & Surety Affidavit
(Attachment B).

b. Contractor’s Questionnaire Pre-Award Evaluation Data
c. Bid/Proposal Affidavit.

d. Buy America Certificate(s).

e. Certification Regarding Lobbying.

f Certified DBE Utilization and Fair Solicitation Affidavit (MDOT DBE -
Form A).

g DBE Participation Schedule (MDOT DBE-Form B).

h. Signed Cover Letter for each Addendum issued by MTA.

Contract No.: T-1337 ADDENDUM #4 BF 3 of 8



Maryland ’

MARYLAND TRANSIT ADMINISTRATION

MARYLAND DEPARTMENT OF TRANSPORTATION
" Martin 0'Malley, Governor e Anthony G. Brown, Lt. Governor
Beverley K. Swaim-Staley, Secretary e Ralign T. Wells, Administrator

TO: All Planholders
FROM: Maryland Transit Administration

SUBJECT: Addendum No. 3
- Contract No.: T-1337
Ancillary Repairs, Maintenance & Minor Construction — (Bus)

DATE: May 17, 2011

Enclosed and effective this date is Addendum No. 3 to the subject Contract. This change does
not delay the Bid Opening Date of June 13,2011 @ 2:00 p.m., 6 St. Paul Street, Conference
Room #742, Baltimore, MD 21202.

The Site Visit that was scheduled for Monday, May 16, 2011 at 10:00 a.m. has been re-scheduled
. for Monday, May 23. 2011 @ 10:00 at 1331 Monroe Street. The contact person is James
(Jim) Hoover, (410) 454-7032.

The Bidder shall acknowledge receipt of this Addendﬁm by completing and returning this form
with the bid package.

All other terms and conditions remain unchanged.

Sincefely,

UV omuson. Gohe

Vanessa Ashe, Procurement Officer
Professional Services & Construction/Installation Section

Acknowledgement of receipt of ADDENDUM # 3 to Solicitation #T-1337

Vendor Name:

Authorized Representative’s Signature Date

6 Saint Paul Street e Baltimore, Maryland 21202-1614 * TTY 410-539-3497 e Toll Free 1-866-743-3682



aryland
MARYLAND TRANSIT ADMINISTRATION

MARYLAND DEPARTMENT OF TRANSPORTATION
Martin 0'Malley, Governor ® Anthony G. Brown, Lt. Governor
Bevertey K. Swaim-Staley, Secretary ¢ Ralign T. Wells, Administrator

TO: All Planholders
FROM: Maryland Transit Administration

SUBJECT: Addendum No. 2
‘ Contract No.: T-1337
Ancillary Repairs, Maintenance & Minor Construction — (Bus)

DATE: May 13, 2011
Enclosed and effective this date is Addendum No. 2 to the subject Contract. This change does

not delay the Bid Opening Date of June 13,2011 @ 2:00 p.m., 6 St. Paul Street, Conference
Room #742, Baltimore, MD 21202. ‘

A Site Visit has been scheduled for Monday, May 16, 2011 at 10:00 a.m. at 1331 Monroe Street.
A conformed copy of the revised sections of the specification may be downloaded from the

MTA web site (www.mta.maryland.gov). A list of the changes made to this contract is attached
to this Addendum.

The Bidder shall acknowledge receipt of this Addendum by completing and returning this form
with the bid package. '

All other terms and conditions remain unchanged.

St c{:rely,

JOJYMJ»CK Lot

Vanessa Ashe, Procurement Officer

Professional Services & Construction/Installation Section

Acknowledgement of receipt of ADDENDUM # 2 to Solicitation #T-1337

Vendor Name:

Authorized Representative’s Signature Date

6 Saint Paul Street e Baltimore, Maryland 21202-1614 o TTY 410-539-3497 o Toll Free 1-866-743-3682



ADDENDUM NO: 2

DATE: 05/13/11

CONTRACT NO.: T-1337

The following additions, deletions, and modifications are hereby made a part of the Contract
Documents of Ancillary Repairs, Maintenance & Minor Construction Facilities Maintenance -

BUS, Contract No.: T-1337.

Addendum
Item No. Page

1. CONTRACT SPECIFICATIONS

Modification

1 Page 2

2 Page 1 thru 2
3 Page TO-1

4 Cover Page

5 Pages 1 thru 8

Enclosures

Table of Contents — Replace in its entirety
Revised the page numbering for Exhibit 2, Task Order
No. 001

Exhibit 1, Order For Services (OFS) — Replace in its
entirety. Revised year from “2007” to “2011” on
pagesl & 2.

Sample Task — Remove page from solicitation
package

Exhibit 2 - Replace

Exhibit 2, Sample Task Order — Replace in its
entirety. The Sample Task Order included in the
solicitation was the incorrect task.

The correct task includes Sample Task Order (2 pages),
Field Report #1 (1 page), photos (1 page), drawings (2
pages)
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(Exhibit 1)

STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYALND TRANSIT ADMINISTRATION

ORDER FOR SERVICES

CONTRACTOR: GRANT NO.
CONTRACT NO.
PIN NO.
CHARGE NO.
DATE:

Attn:
ORDER FOR SERVICES

An order is hereby placed for the services described in the paragraph (b) below.
(a) Order Number:

(b) Task Description:

(© Period of Performance:

(d Place of Performance:

(e) Liquidated Damages: $ 0.00 per day.

Accepted , 2011 MARYLAND TRANSIT ADMINISTRATION

Name of Contractor

By: By:
, Project Manager ' , Resident Engineer

OFS Addendum #2 Page 1 of 2




STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION

MARYLAND TRANSIT ADMINISTRATION

ORDER FOR SERVICES

® Order For Services Categories:

(Exhibit 1)

ITEM |DESCRIPTION UNIT UNIT PRICE QUANTITY AMOUNT
001 $ $
TOTAL ESTIMATE FOR THIS ORDER FOR SERVICES $
(Above price includes Prime Contractor’s 10% mark-up)
(&)  Limitation of Funds: The total estimated amount for item (f) of this order shall not be
exceeded without prior written approval of the Engineer.
(h)  All terms and conditions of Contract No. T-_XXXX applies to this order.
Accepted ,2011 MARYLAND TRANSIT ADMINISTRATION

Name of Contractor

By:

, Project Manager

OFS

Addendum #2

, Resident Engineer

Page 2 of 2
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(Sample Task Order)



(Exhibit 2)

Sample Task Order
1331 Monroe Street

The contractor shall provide a detailed bid/proposal for repairing and upgrading the existing vestibule,
replacing windows, removing flower bed, pave designated parking area, upgrade lighting, install heat
curtain, grind and point up brick and block. The contractor shall purchase and install all necessary
equipment and accessories to complete this project. The contractor’s bid/proposal shall be itemized.
1. Scope of Work
Based on open joints in the brick and the binding of the doors the existing vestibule appears to be
settling. The approved contractor will be required to provide a report from a geotechnical
engineer that identifies the cause of the settlement and includes recommendation on how to
stabilize the structure. The base bid must include the cost of a geotechnical engineer to
perform the necessary services. The findings and recommendations from the geotechnical
engineer will not be determined until after the project is awarded.
Remove existing windows and replace with new double pain insulated Anderson windows of
similar design, 20 double windows in front, 4 triple windows on east side. Windows shall be

- vinyl over wood frame

Grind and point up brick and block as necessary, limits of work to be identified by MTA at pre-
meeting

Based on the attached rough concept sketch the contractor shall remove the doors on the east and
west side of the vestibule and replace with windows; brick below the replacement windows to
match existing structure

Replace the upper portions of glass in the vestibule

Replace lower portion of vestibule window with automatic sliding door. This becomes the new
entry way

Install new light fixture on each side of new sliding door; replace existing light fixtures to match
Replace ceramic tile floor in Vestibule

Provide heat air curtain in vestibule

Remove existing planter and all trees and scrubs, properly backfill, tamp and pave

Install EIFS/ Dryvit finish on existing block on east side of building

Install new arched canopy over new entry way; approximately 8 wide X 6’ deep

Extend existing downspouts on vestibule underground through curb

Contract No. T-1337 Addendum #2 TO 1 o0of2



(Exhibit 2)

Patch/ repair existing drywall and repaint interior of vestibule and office areas where windows
are replaced -

The contractor is responsible for purchasing all material and equipment

The contractor must provide all tools, labor, and supervision, necessary to complete this task in a
safe manner

Contract No. T-1337 Addendum #2 TO 2 of 2



FIELD REPORT #1

Date: January 26, 2011
Issued: February 1, 2011

PROJECT: MTA- 1331 S. Monroe- Front Facade and Vestibule Investigation.
PRCOJECT NO: 11044

CLIENT: Denver-Elek

CONDITIONS: Cloudy, 35°, 11:45 AM

On site w / Paul Gorman, Todd Adkins, and Owner

1.01  We visited the site and observed the existing conditions of the facade masonry and the alleged seftlement of
the front vestibule.

1.02  Based on our observations, the facade will require raking and repointing of brick (west elevation) and
block(south elevation for 20-30").

1.03 The front entrance(pix#1) vestibule does appear to be settling based on the open joints in the brick and the
racking of the side doors(pix#2&3). We suspect that the footings of the vestibule walls are either
inadequately sized, inadequately located(above frost elevation), or the migration of water has caused the
underlying soils to transport from under the footing allowing settlement. The cause of the settlement should
be determined by a geotechnical engineer, and a foundation designed to properly support the vestibule
walls, We antlclpate an unpinning process of re supporting the existing foundation(as an alternate a screw
pile support system is may also be feasible).

1.04  Based on the expectation of renovating the vestibule for settlement purposes the vestibule should be
upgraded per the concept drawings prepared by Paul Gorman Architect. This renovation of the vestibule,
as well as, the facade(pix#4) will incur additional structural design services. Once the concept drawings are
approved we can provide a proposal to provide drawings.

IF ANY OF THE PRECEDING ITEMS ARE INCORRECT, PLEASE NOTIFY OUR OFFICE IMMEDIATELY.

— - - ! ' S
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2439 North Charles Street/ Baltimore, MD 21218/ P:410-366-9384/ F:410-366-9389
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MTAZS

Maryland
MARYLAND TRANSIT ADMINISTRATION

MARYLAND DEPARTMENT OF TRANSPORTATION
Martin 0'Malley, Governor ® Anthony G. Brown, Lt. Governor
Beverley K. Swaim-Staley, Secretary  Ralign T. Wells, Administrator

- TO: All Planholders
FROM: Maryland Transit Administration

SUBJECT: Addendum No. 1
Contract No.: T-1337
Ancillary Repairs, Maintenance & Minor Construction
Facilities Maintenance — Bus

DATE: May 2, 2011

Enclosed and effective this date is Addendum No. 1 to the subject Contraét. This addendum
revises the following dates: '

Old Dates New Dates/Time
Pre-Bid Meeting May 3, 2011 May 9, 2011/10:30 a.m.
Deadline for Questions May 19,2011 ~ May 23,2011/COB
Bid Opening June 6, 2011 June 13, 2011/2:00 p.m.

The Bidder shall acknowledge receipt of this Addendum by completing and returning this form
with the bid package. '

All other terms and conditions remain unchanged.
Sincerely,

Vanessa Ashe, Procurement Officer

Professional Services & Construction/Installation Section

Acknowledgement of receipt of ADDENDUM # 1 to Solicitation #T-1337

Vendor Name:

Authorized Representative’s Signature Date

6 Saint Paul Street e Baltimore, Maryland 21202-1614 * TTY 410-539-3497 e Toll Free 1-866-743-3682



ADDENDUM NO: 1

DATE: May 2, 2011

CONTRACT NO.: T-1337

The following additions, deletions, and modifications are hereby made a part of the Contract
Documents of Ancillary Repairs, Maintenance & Minor Construction Facilities Maintenance -
Bus, Contract No.: T-1337

Addendum
Item No. Page Modification

L. CONTRACT SPECIFICATIONS

1 NTC1 Notice to Contractors — Replace in its entirety
Page NTC 1 — Revised
Pre-Bid meeting date and time
Deadline for Questions date

Bid Opening date
2 BF 1 Bid Form - Replace pages BF 1 thru BF 3 only
Page 1 - Added Bid Opening date at top of page
BF 3 Page 3 — Item #12 — “All bidders ...documents fully
executed. '

Enclosures



STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYLAND TRANSIT ADMINISTRATION
NOTICE TO CONTRACTORS

ANCILLARY REPAIRS, MAINTENANCE & MINOR
CONSTRUCTION FACILITIES MAINTENANCE - BUS
CONTRACT NO.: T-1337 DATE: 04/13/2011

1. DESCRIPTION OF WORK

The work performed under this Contract includes the furnishing of services
necessary for the accomplishment of miscellaneous minor construction,
repair, and maintenance work as well as implement minor equipment,
maintenance and system improvements and installations at the
Administration’s Bus Facilities located in various Maryland Counties and
Baltimore City. Work will include but not limited to minor construction
consisting of structural, civil, architectural, mechanical, heating ventilation
and cooling (HVAC) and electrical work.

2. PRE-BID MEETING

A Pre-Bid meeting for the purpose of explaining the Project will be held on

Mav 9. 2011 at 10:30 a.m., local time at the Administration Headquarters, 6 St.
Paul St. 7™ Floor Conference Rooms 731 — 732, Baltimore, Maryland 21202-
1614.

It is strongly suggested that the person(s) responsible for the preparation of bid
documents for bidders attend the Pre-Bid Meeting and the site visit.
INSTRUCTIONS CRITICAL TO THE PREPARATION OF THE CONTRACT
DOCUMENTS WILL BE PRESENTED AT THE PRE-BID MEETING.

3. DEADLINE FOR QUESTIONS

Questions regarding the work should be directed in writing to Ms. Vanessa Ashe
at the Administration Offices or via Internet address vashe@mta.maryland.gov .
No facsimile messages will be accepted unless accompanied by telephone
notification at (410) 767-3353. Our fax number is (410) 333-4810. Questions
directed to this office must be received no later than _May 23, 2011 at the close
of the business day. No interpretations other than written shall be binding on the
Administration.

4. BID DUE DATE & TIME

Sealed Bids addressed to the Maryland Transit Administration, Procurement
Division, 6 St. Paul Street, Baltimore, Maryland 21202-1614, and marked "Bid
for Contract No. T-1337 Ancillary Repairs, Maintenance & Minor Construction
Facilities Maintenance — BUS ", will be received at the above address until but
not after 2:00 P.M. local time, June 13, 2011. At that time, the Bids will be
publicly opened and read aloud in Conference Room #742 at the same address.
Contract No.: T-1337 ADDENDUM #1 NTC 1 of7




Any bids received after the date and time specified shall not be considered.

5. ELECTRONIC VERSION OF BID DOCUMENTS

The bid documents will be available by electronic means. The Bidder
acknowledges and accepts full responsibility to ensure no changes are made to
the bid documents. In the event of a conflict between the version of the bid
documents in the bidder’s possession and the version maintained by the
Procurement Officer, the version maintained by the Procurement Officer shall
govern.

6. AVAILABILITY OF DOCUMENTS

Specifications may be downloaded from the MTA website located at
www.mta.maryland.gov Bidders will be required to login the first time
specifications are downloaded. Bidders must supply accurate information in order
to receive notice of all subsequent addenda.

When logging onto the MTA website, click on “Doing Business With The MTA”,
then “To View Procurements”, then “Construction/Installation & Professional
Services Section”. All projects currently advertised will appear at the bottom of
the page. You may then choose to download the specifications.

7. ADDENDA
Addenda may be downloaded from the MTA website when available at

www.mta.maryland.cov. Bidders are required to acknowledge all addenda by
signing a copy of each addendum cover letter and include in their bid package.

Although the MTA endeavors to send out all addenda to this solicitation in a
timely manner, it is the responsibility of the contractors to make sure they
received all appropriate documents prior to the bid due date.

8. BID BOND

Each bid exceeding $100,000 must be accompanied by a Bid Bond on a form
furnished by the Administration in the amount of five percent (5%) of the Bid
Price. Performance and Payment Bonds in the amount of the Contract Price will
also be required. Bid, payment, and performance security may be in the form of:
(1) a bond executed by a surety company authorized to do business in the State;
(2) a bond executed by an individual surety that meets certain criteria; (3) cash;
(4) another form of security required by State or federal law; or (5) another form
of security satisfactory to the unit awarding the contract. Sections 13-207, 13-216,
17-104 of the State Finance and Procurement Article, Annotated Code of
Maryland.

Contract No.: T-1337 ADDENDUM #1 NTC2of7



9.

10.

11.

ELECTRONIC FUNDS TRANSFER

On every solicitation for a contract expected to exceed $200,000, the bidder will
be required to accept payments by electronic funds transfer (EFT) unless the State
Comptroller’s Office grants an exemption.

PAYMENT & PERFORMANCE BONDS

A performance and payment bond is required for all construction contracts in
excess of $100,000; The performance bond shall be in an amount equal to ten
percent (10%) of the contract price. The payment bond shall be in an amount
equal to fifty percent (50%) of the contract price. The Bond shall be on a form
furnished by the MTA, underwritten by a surety authorized to do business in the
State of Maryland, and in the amount specified by this solicitation. Upon
receiving notification of contract award, the Contractor shall deliver the bond to
the MTA no later than the time the Contractor executes the contract. Bid,
payment, and performance security may be in the form of: (1) a bond executed by
a surety company authorized to do business in the State; (2) a bond executed by
an individual surety that meets certain criteria; (3) cash; (4) another form of
security required by State or federal law; or (5) another form of security
satisfactory to the unit awarding the contract. Sections 13-207, 13-216, 17-104 of
the State Finance and Procurement Article, Annotated Code of Maryland.

AWARD(S

MTA intends to award multiple contracts (up to four contracts) from this
solicitation to responsible Bidders with the lowest responsive bids based on the
cost of the sample task provided in this solicitation. The contractor submitting the
lowest bid will be awarded that task. The lowest bid amount for the sample task
does not represent the actual amount for which the contract will be awarded. The
prospective responsible low bidder will be advised of the actual “not to exceed”
contract amount prior to contract execution and will be awarded that contract
amount. Based on the current program, the MTA has budgeted approximately

$ 8,000,000.00 for this solicitation and anticipates multiple awards from this IFB.

The MTA does not imply or guarantee that the Contractor will receive either the
"Grand Total", price bid, or the "dmount Budgeted" during the life of this Contract.
The Contractor will only be compensated for the actual work, satisfactorily
completed and accepted, on a Task-by-Task and Item by Item basis, as required by
the MTA and in accordance with the Standard Provisions and Technical Provisions
of this Contract.

Contract No.: T-1337 ADDENDUM #1 NTC3 of 7



12.

13.

Contract No.: T-1337 ADDENDUM #1 NTC 4 of 7

eMARYLAND MARKETPLACE REGULATIONS

Use of “e-Maryland Marketplace”

“e-Maryland Marketplace” is an electronic commerce system administered by
the Maryland Department of General Services.

This means that all such information is immediately available to subscribers to
e-Maryland Marketplace. Because of the instant access afforded by e-
Maryland Marketplace, it is recommended that all Bidders interested in doing
business with Maryland State agencies subscribe to e-Maryland Marketplace.

DISADVANTAGED BUSINESS ENTERPRISES PROGRAM

A. DISADVANTAGED BUSINESS ENTERPRISES ARE ENCOURAGED

TO RESPOND TO THIS SOLICITATION NOTICE.

B. The Maryland Transit Administration hereby notifies all bidders that, in
regard to any Contract entered into pursuant to this advertisement,
Disadvantaged Business Enterprises will be afforded full opportunity to
submit Bids in response to this Notice, and will not be subjected to
discrimination on the basis of political or religious opinion or affiliation, race

color, creed, sex, age or national origin in consideration for an award.

C. Tt is the goal of the Administration that Disadvantaged Business Enterprises
participate in all Contracts. Each Contract will contain goals for
Disadvantaged Business Enterprise participation on a contract-to-contract
basis. A subcontracting goal of thirty percent (30 %) has been established for
this procurement. All bidders must submit with their bid a fully executed
copy of the Certified DBE Utilization and Fair Solicitation Affidavit
(MDOT DBE Form A) and DBE Participation Schedule (MDOT DBE
Form B). If the bidder or offeror fails to submit these completed forms
with the bid or offer as required, the procurement officer shall deem the
bid non-responsive or shall determine that the offer is not reasonably
susceptible of being selected for award. ALL DBE FIRMS MUST BE
CERTIFIED BY THE MARYLAND DEPARTMENT OF
TRANSPORTATION. NO OTHER CERTIFICATIONS WILL BE

ACCEPTED.

D. A contractor may count toward its DBE goal sixty percent (60) % of its
expenditures for materials and supplies required under the contract and

obtained from a DBE regular dealer, and 100 percent of such expenditures to

a DBE manufacturer. The DBE credited supplies may not exceed sixty
percent (60%) of the entire contract goal.



E. New versions of Sections 13-103, 13-104 and 14-303 of the State Finance
and Procurement Article of the Maryland Code, relating to increased
bid/proposal documentation of MBE commitments, are effective as of
October 1, 2004. The Contract under this solicitation will be awarded in
accordance with these new requirements. As a result, new bid/proposal
submission requirements, including certain revised MBE documents, are in
effect for this solicitation. These new requirements are set forth elsewhere in
this solicitation.

F. As a result of the revisions to Sections 13-103, 13-104 and 14-303, certain
existing portions of the Code of Maryland Regulations (COMAR) relating to
post bid/proposal submission of MBE subcontractors are inconsistent with
the revised statute. To the extent the provisions of COMAR relating to post
bid/proposal identification of MBE subcontractors are inconsistent with the
requirements of this solicitation, the requirements of this solicitation shall
control the award of a Contract. Questions or concerns regarding the DBE
requirements of this solicitation must be raised prior to the opening of bids or
receipt of initial proposals

G. Effective on October 1, 2009, Minority Business Enterprise (MBE) firms
may elect to be dually certification as woman-owned businesses and as
members of an ethnic or racial category. For purposes of achieving any
gender or ethnic/racial MBE participation subgoals in a particular contract,
an MBE firm that has dual certification may participate in the contract either
as a woman-owned business or as a business owned by a member of a racial
or ethnic minority group, but not both.

WARNING - PLEASE READ:

@ A firm must be listed in the MDOT MBE/DBE Directory
with the gender category in order to be used to meet the
gender subgoal.

@ A firm must be listed in the MDOT MBE/DBE Directory
with an ethunic/racial category in order to be used to meet
the ethnic/racial subgoal.

< A firm must be listed in the MDOT MBE/DBE Directory
with both the gender and ethnic/racial categories in order
for a contractor to have the option of selecting which of
those categories it will use for the firm on a State contract.

@ Contractors should designate whether the MBE firm will
be used as a woman-owned business or as a business
owned by a member of a racial/ethnic group before
calculating the percentage of MBE participation goals and
subgoals they intend to meet.

Contract No.: T-1337 ADDENDUM #1 NTC 5 of 7



Maryland’s MBE/DBE Directory will reflect the dual certification status
beginning October 1, 2009. You can access the MBE/DBE Directory at
http://mbe.mdot.state.md.us. Firms with dual certification will now be listed
as follows: ‘

Example:

ABC Corporation, Inc.

123 Corporate Circle
Hanover, MD 21076
Female/African American
00-000

14. AFFIRMATIVE ACTION REQUIREMENTS

Bidders on this Work will be required to comply with MTA Affirmative Action
Requirements and all applicable Equal Employment Opportunity Laws and
Regulations.

15. FEDERAL FUNDING

Any contract resulting from bids submitted is subject to a Financial Assistance
Contract between the Administration and the U.S. Department of Transportation.
Federal funds will be used to finance eighty percent (80) % of the cost of this
contract. :

16. SUSPENSION AND DEBARRMENT CERTIFICATION

All bidders will be required to certify that they are not on the GSA List of Parties
Excluded from Procurement and the List of Contractors Suspended or Debarred
from Contracting with the State of Maryland.

17. CONTRACTOR’S QUESTIONNAIRE

All Bidders shall complete and submit the Contractor’s Questionnaire Pre-Award
Evaluation Data Form with the bid package.

18. INSURANCE REQUIREMENTS

The Contractor and subcontractors are responsible for all insurance for the work
on this job, including Worker’s Compensation, General Liability, Excess and/or
Umbrella Liability, Pollution Liability, Products Liability/Completed Operations
and Automobile Liability. Railroad Protective Liability may also be required.

See “Insurance Requirements” in the Table of Contents for levels of coverage.
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19.

20.

21.

22.

HIRING AGREEMENT

By submitting a bid or proposal in response to this solicitation, the bidder/offeror
agrees to execute and comply with the attached Maryland Department of Human
Resources (DHR) Hiring Agreement. The Hiring Agreement provides that the
Contractor and DHR will work cooperatively to promote hiring by the Contractor
of qualified entry level Maryland Temporary Cash Assistance customers to fill
entry level job openings resulting from this procurement, in accordance with
subparagraph 13-224, State Finance and Procurement.

USE OF BIDDER’S OWN FORCES

The bidder with his own forces shall perform not less than twenty-five percent
(25) % of the work at the project site.

BUY AMERICA REQUIREMENTS

This contract is subject to Section 165, “Buy America”, of the Surface
Transportation Assistant Act of 1982, U.S. Public Law 197-424, and regulations
and/or guidance implementing this statutory provision issued by the Urban Mass
Transportation Administration of the U.S. Department of Transportation. The
contract is further subject to the Buy American Steel requirements of Chapter 02
of subtitle 11 of the Code of Maryland Regulations, Title 21, State Procurement
Regulations. '

CANCELLATION OR REJECTION OF BIDS

Notice to Contractors may be canceled in accordance with State Procurement
Regulations.

The Administration reserves the right to reject any and all bids and/or waive
technical defects if, in its judgment, the interests of the Administration so require.
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STATE OF MARYLAND DEPARTMENT OF TRANSPORTATION
MARYLAND TRANSIT ADMINISTRATION

BID FORM
FOR
CONTRACTNO.: T-1337

TO: MARYLAND TRANSIT ADMINISTRATION BID OPENING DATE:
ATTN: PROCUREMENT DIVISION June 13, 2011

6 SAINT PAUL STREET, 7" FLOOR BID OPENING TIME:

BALTIMORE, MD 21202-1614 2:00 PM
BID OF:

(Bidder’s Name)
PROJECT DESCRIPTION:

The work performed under this Contract includes the furnishing of services necessary for the
accomplishment of miscellaneous minor construction, repair, and maintenance work as well as
implement minor equipment, maintenance and system improvements and installations at the
Administration’s Bus Facilities located in various Maryland Counties and Baltimore City. Work
will include but not limited to minor construction comsisting of structural, civil, architectural,
mechanical, heating ventilation and cooling (HVAC) and electrical work.

L. This bid is hereby submitted to the Maryland Transit Administration (hereinafter
sometimes called the “Administration”) in response to NOTICE TO CONTRACTORS
dated .

2. The UNDERSIGNED has thoroughly examined, acknowledges receipt of, and is
familiar with the Contract Documents as well as the various instructions, information, and

requirements covering the same, all as mentioned herein and in said NOTICE TO
CONTRACTORS.

3. In compliance with said NOTICE TO CONTRACTORS the UNDERSIGNED

hereby proposes to furnish all labor, equipment, and materials and perform all work described
and in strict accordance with the provisions of the Contract Documents for the consideration
of the amounts, lump sum and unit prices listed in the attached Unit Price Schedule, and
agrees that, upon Notice of Award, within one hundred fifty (150) calendar days after the date
of opening of bids, unless mutually extended, he will within ten (10) calendar days after
receipt of the prescribed forms, execute the Contract and furnish a performance bond and
payment bond (if such bonds are required by the Contract Documents) on forms furnished by
the Administration with good and sufficient surety or sureties.

4. The UNDERSIGNED agrees and understands that the time of completion is as
specified in the Special Provisions, unless the completion dates are extended as provided for
in the Contract Documents.

5. The UNDERSIGNED agrees to pay liquidated damages in the amount specified in
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the Special Provisions for each and every calendar day after the completion date that the
work remains incomplete unless an extension is granted as provided for in the Contract
Documents. '

6. The UNDERSIGNED hereby certifies that the

(Bidder’s Name) / _ /is,/ /isnot (CHECK ONE) included on the GSA
list of Parties Excluded from Procurement. AND

The UNDERSIGNED hereby certifies that the

(Bidder’s Name) / _ /is,/ /isnot (CHECK ONE) included on the List of
Contractors Suspended or Debarred from Contracting with the State of Maryland.

7. The UNDERSIGNED, as the Contractor, will perform on the Site, with its own
organization, percent ( %) of the total amount of work to be performed
under this contract.

8. PARENT COMPANY

a, The UNDERSIGNED represents thatit / __ /is,/ __ /isnot, (CHECK

ONE) owned or controlled by a parent company. For this purpose a parent company 1s
defined as one which either owns or controls the activities and basic business policies of
the UNDERSIGNED. To own another company means the parent company must own at
least a majority (more than 50 percent) of the voting rights in that company. To control
another company such ownership is not required; if another company is able to formulate,
determine or veto basic business policy decisions of the bidder, such other company is
considered the parent of the bidder. This control may be exercised through the use of
dominant minority voting rights, use of proxy voting, contractual arrangements, or
otherwise.

b. If UNDERSIGNED is owned or controlled by a parent company, insert in
the space below the name and main office address of the parent company

Name

Address
9. ARREARAGES
By submitting a response to this solicitation, the undersigned shall be deemed to represent
that it is not in arrears in the payment of any obligations due and owing the State of
Maryland, including the payment of taxes and employee benefits, and that it shall not

become so arrears during the term of the contract if selected for contract award.

10. CERTIFICATION OF NON-MARYLAND CORPORATION (FOREIGN
CORPORATION)
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a. A corporation not incorporated in the State of Maryland is considered to
be a foreign corporation and, therefore, is required to be registered with the Maryland
State Department of Assessment and Taxation if awarded this contract.

b. Where a foreign corporation is currently registered with the Department of
Assessments and Taxation, such a bidder shall submit with his bid a copy of the
department's certification of his registration or qualification acknowledgment.

c. If a foreign corporation is not currently registered, such a bidder shall
submit with his bid his certification that, if notified of his apparent award of the contract,
he will register with the Maryland State Department of Assessments and Taxation and
provide a copy of the department's certification of his registration or qualification
acknowledgment along with the executed contract.

11. The Contractor shall, prior to the time of execution of the contract, obtain all
applicable licenses and comply with all applicable laws and regulations in the Annotated
-Code of Maryland.

12. All bidders must submit with their bid the following documents fully executed.

a. A Bid Bond in the Amount of $

Or 5% of the bid price (if applicable).

or
An Individual Surety Bid Bond in the Amount of
$ Or 5% of the bid price (if applicable) and a fully
executed Affidavit of Individual Surety (Attachment A) & Surety Affidavit
(Attachment B). :

b. Contractor’s Questionnaire Pre-Award Evaluation Data
c. Bid/Proposal Affidavit.

d. Buy America Certificate(s).

e. Certification Regarding Lobbying.

f Certified DBE Utilization and Fair Solicitation Affidavit (MDOT DBE -
Form A).

DBE Participation Schedule (MDOT DBE-Form B).

tQ

h. Signed Cover Letter for each Addendum issued by MTA.
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